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MASTER  PAY  ITEM  LISTING
List of All Items

Item No. DescriptionUnit Estimate & Progress
IncentiveDecimals

Schedule Estimate
M = Materials
R = Rideability

100000000 * * * * * FP-96 English Item Table (DO NOT DELETE THIS HEADING!!!!)
151000000 * * * * * Section 151-MOBILIZATION
151011000 LPSM $ $Mobilization
152000000 * * * * * Section 152 - CONSTRUCTION SURVEY AND STAKING
152011000 LPSM Construction survey and staking
152021000 Mile 2Slope, reference, and clearing and grubbing stakes
152031000 Mile 2Centerline reestablishment
152041000 Each 0Drainage structure survey and staking
152051000 LPSM $ $Bridge survey and staking
152061000 LPSM $ $Retaining wall survey and staking
152071000 Mile 3Grade finishing stakes
152081000 Each Permanent monuments and markers
152091000 Hour 0Miscellaneous survey and staking
152101000 LPSM $Miscellaneous survey and staking
152111000 LPSM Borrow sites survey
153000000 * * * * * Section 153 - CONTRACTOR QUALITY CONTROL
153011000 LPSM Contractor quality control
153031000 LPSM $ $Quality control and assurance system
154000000 * * * * * Section 154 - CONTRACTOR SAMPLING AND TESTING
154011000 LPSM $ $Contractor testing
155000000 * * * * * Section 155 - SCHEDULES FOR CONSTRUCTION CONTRACTS
155011000 LPSM $ $Construction schedule
156000000 * * * * * Section 156 - PUBLIC TRAFFIC
157000000 * * * * * Section 157 - SOIL EROSION CONTROL
157011000 Pound 0Temporary turf establishment
157021000 Acre 4Temporary turf establishment
157031000 Ln Ft 0Silt fence
157041000 Ln Ft 0Brush barriers
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157051000 Ln Ft 0Slope drains
157061000 Ln Ft 0Earth berms
157070100 Ln Ft 0Temporary culvert pipe
157070600 Ln Ft Temporary 24 inch culvert pipe
157070750 Ln Ft Temporary 30 inch culvert pipe
157070900 Ln Ft Temporary 36 inch culvert pipe
157071200 Ln Ft Temporary 48 inch culvert pipe
157071500 Ln Ft Temporary 60 inch culvert pipe
157071800 Ln Ft 0Temporary 72 inch culvert pipe
157081000 Each Bales
157091000 Each Check dams
157101000 Each Sandbags
157111000 Each Sediment traps
157121000 Each Riser pipe assembly
157131000 Sq Yd Plastic lining
157141000 LPSM 0 0Temporary stream crossing
157171000 Ln Ft Waterproof barrier
157181000 Ln Ft Diversion channel
157182000 Ln Ft Stream diversion
157191000 Ln Ft Gravel filter berm
157201000 Each Gravel filter dam
157202000 Each Water bar
157211000 LPSM Diversion channel
157212000 LPSM Stream diversion
157213000 LPSM Water crossing
157221000 Cubic Yard Diversion channel
157231000 Ln Ft Silt stop
157241000 Ln Ft Fiber log
157241500 Ln Ft Wattle
157291000 Slry Unit 1Soil stabilization
157291020 Acre 3Soil stabilization
157301000 Slry Unit Temporary turf establishment
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157311000 Ton Temporary turf establishment (fertilizing)
157320500 Sq Yd Temporary erosion control matting
157321000 Sq Yd Temporary turf establishment
157331000 LPSM Temporary turf establishment
157341000 LPSM Turbidity monitoring
157401000 Slry Unit Seeding, hydraulic method
157411000 Slry Unit Mulching, hydraulic method
157491000 Ln Ft Boom
157501000 Each Sediment mat
157521000 LPSM 0 0Water bladder system
157531000 Each Stream diversion
157801000 Day 0 0Erosion control supervisor
158000000 * * * * * Section 158 - WATERING FOR DUST CONTROL
158011000 Cubic Yard 0Watering for dust control
2010000000 * * * * * Section 201 - CLEARING AND GRUBBING
201011000 Acre Clearing and grubbing
201021000 LPSM $ $Clearing and grubbing
201041000 Sq Yd Clearing and grubbing
2020000000 * * * * * Section 202 - ADDITIONAL CLEARING AND GRUBBING
202011000 Acre 3Selective clearing
202021000 Acre 3Selective clearing and grubbing
202031000 Acre 3Special clearing and grubbing
202041000 Sq Yd Removal of individual trees
202051000 Each Removal of individual stumps
202062000 Each Removal of individual trees
202071000 Mile Selective clearing
202081000 Sq Yd Selective clearing
202091000 Ln Ft 0 0Special clearing
2030000000 * * * * * Section 203 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS
203010100 Each 0Removal of sign
203010200 Each 0Removal of gate
203010220 Each Removal of metal gate
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203010230 Each Removal of wood gate
203010240 Each Removal of barbed wire gate
203010250 Each 0Removal of wooden bollard
203010275 Each Removal of concrete bollard
203010300 Each 0Removal of utility pole
203010400 Each 0Removal of headwall
203010420 Each Removal of stone masonry headwall
203010500 Each 0Removal of inlet
203010550 Each Removal of catch basin
203010600 Each 0Removal of box culvert
203010700 Each 0Removal of pipe culvert
203010750 Each Removal of structural plate pipe
203010800 Each 0Removal of bridge
203010850 Each 0Removal of railroad bridge
203010900 Each 0Removal of bridge deck
203011000 Each 0Removal of bridge superstructure
203011050 Each Removal of abutment
203011100 Each 0Removal of bridge expansion joint
203011200 Each 0Removal of approach slab
203011300 Each 0Removal of asphalt pavement
203011400 Each 0Removal of portland cement concrete pavement
203011500 Each 0Removal of brick pavement
203011600 Each 0Removal of bridge pavement
203011700 Each 0Removal of asphalt sidewalk
203011800 Each 0Removal of portland cement concrete sidewalk
203011900 Each 0Removal of stone sidewalk
203012000 Each 0Removal of brick sidewalk
203012100 Each 0Removal of bridge sidewalk
203012200 Each 0Removal of asphalt curb
203012300 Each 0Removal of portland cement concrete curb
203012400 Each 0Removal of stone curb
203012500 Each 0Removal of bridge curb
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203012600 Each 0Removal of portland cement concrete curb and gutter
203012625 Each 0Removal of portland cement concrete drive pad
203012700 Each 0Removal of portland cement concrete wheelstop
203012800 Each 0Removal of timber wheelstop
203012900 Each 0Removal of asphalt paved waterway
203013000 Each 0Removal of portland cement concrete paved waterway
203013100 Each 0Removal of stone paved waterway
203013200 Each 0Removal of brick paved waterway
203013300 Each 0Removal of woven wire fence
203013400 Each 0Removal of barbed wire fence
203013500 Each 0Removal of chain link fence
203013600 Each 0Removal of rail fence
203013700 Each 0Removal of guardrail
203013800 Each 0Removal of guardrail, timber
203013900 Each 0Removal of masonry guardwall
203014000 Each 0Removal of stone masonry
203014500 Each 0Removal of manhole
203014800 Each 0Removal of restroom facility
203014900 Each 0Removal of restroom vault
203014950 Each 0 0Removal of slope drains
203015000 Each 0Removal and stockpiling of garbage can support
203015020 Each 0Removal and stockpiling of picnic table
203015100 Each 0Removal and stockpiling of catch basin
203015200 Each 0Removal and stockpiling of kiosk
203015300 Each 0Removal and stockpiling of timber light standard
203015400 Each 0Removal and stockpiling of sign
203015450 Each 0Removal and stockpiling of sign/marker
203015460 Each 0Removal and stockpiling of stock loading chute
203015465 Each 0Removal of cattleguard
203015470 Each 0Removal and stockpiling of cattle guard
203015475 Each 0Removal and stockpiling of pipe culvert
203015480 Each 0Removal of mailbox
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203015510 Each 0Removal of flag pole
203015580 Each 0Removal of drinking fountain
203015600 Each 0Removal of concrete pad
203015700 Each 0 0Removal of concrete barrier
203016000 Each 0Removal of individual boulders
203016100 Each 0Removal of well
203016200 Each Removal of building
203016300 Each 0Removal of septic system
203016400 Each 0Removal of vehicle
203016500 Each 0Removal of concrete barrier
203016600 Each 0Removal of steel beam support system
203016650 Each 0Removal of timber panel
203020050 Ln Ft 0Removal of curb
203020100 Ln Ft 0Removal of asphalt curb
203020200 Ln Ft 0Removal of concrete curb
203020300 Ln Ft 0Removal of concrete curb and gutter
203020400 Ln Ft 0Removal of log curb
203020600 Ln Ft 0Removal of box culvert
203020700 Ln Ft 0Removal of pipe culvert
203020800 Ln Ft 0Removal of fence
203020810 Ln Ft 0Removal of barbed wire fence
203020815 Ln Ft 0Removal of board fence
203020820 Ln Ft 0Removal of chain link fence
203020860 Ln Ft 0Removal of rail fence
203020900 Ln Ft 0Removal of guardrail
203020920 Ln Ft 0Removal of concrete barrier
203020940 Ln Ft 0Removal of rock barrier
203020960 Ln Ft 0Removal of wood barrier
203021000 Ln Ft 0Removal of parapet and guardwall
203021100 Ln Ft 0Removal of masonry wall
203021200 Ln Ft 0Removal of stone masonry guardwall
203021500 Ln Ft 0Removal of timber wall
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203022000 Ln Ft 0Remove and salvage stone curb
203022100 Ln Ft 0Remove and salvage stone masonry edging
203022900 Ln Ft 0Removal and stockpiling of guardrail
203022920 Ln Ft 0Removal and stockpiling of fence
203023000 Ln Ft 0Removal of silt fence
203030100 Sq Ft 0Removal of headwalls
203030200 Sq Yd 1Removal of bridge
203030300 Sq Yd 1Removal of bridge deck
203030400 Sq Yd 1Removal of bridge superstructure
203030500 Sq Yd 1Removal of approach slab
203030550 Sq Yd 0Removal of asphalt pavement patches
203030600 Sq Yd 1Removal of asphalt pavement
203030650 Sq Yd 1Removal of asphalt pavement and base
203030700 Sq Yd 1Removal of portland cement concrete pavement
203030800 Sq Yd 1Removal of brick pavement
203030900 Sq Yd 1Removal of bridge pavement
203031000 Sq Yd 1Removal of asphalt sidewalk
203031100 Sq Yd 1Removal of portland cement concrete sidewalk
203031200 Sq Yd 1Removal of stone sidewalk
203031300 Sq Yd 1Removal of brick sidewalk
203031400 Sq Yd 1Removal of bridge sidewalk
203031500 Sq Ft 1Removal of asphalt paved waterway
203031600 Sq Ft 1Removal of portland cement concrete paved waterway
203031700 Sq Ft 1Removal of stone paved waterway
203031800 Sq Ft 1Removal of brick paved waterway
203031900 Sq Ft 1Removal of masonry guardwall
203032000 Sq Ft 1Removal of stone masonry
203032100 Sq Ft 1Removal of mechanically stabilized earth wall
203032200 Sq Ft 1Removal of Revet Mattress
203040050 LPSM 0Removal of asphalt pavement and base
203040075 LPSM 0Removal of buildings
203040100 LPSM 0Removal of gates
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203040150 LPSM 0Removal of arch culvert
203040200 LPSM 0Removal of box culverts
203040250 LPSM 0Removal of bridge
203040260 LPSM 0Removal of bridge deck and stringers
203040275 LPSM 0Removal of bridge substructure
203040276 LPSM 0 0Removal of bridge superstructure
203040300 LPSM 0Removal of pipe culverts
203040325 LPSM 0Removal of structural plate pipe
203040350 LPSM 0Removal of headwalls
203040400 LPSM 0Removal of bridge expansion joint
203040450 LPSM 0Removal of bridge rail
203040500 LPSM 0Removal of asphalt curb
203040600 LPSM 0Removal of portland cement concrete curb
203040700 LPSM 0Removal of stone curb
203040800 LPSM 0Removal of bridge curb
203040900 LPSM 0Removal of portland cement concrete curb and gutter
203041000 LPSM 0Removal of portland cement concrete wheelstops
203041100 LPSM 0Removal of timber wheelstops
203041200 LPSM 0Removal of asphalt paved waterway
203041300 LPSM 0Removal of portland cement concrete paved waterway
203041400 LPSM 0Removal of stone paved waterway
203041500 LPSM 0Removal of brick paved waterway
203041550 LPSM 0Removal of fence
203041600 LPSM 0Removal of woven wire fence
203041700 LPSM 0Removal of barbed wire fence
203041800 LPSM 0Removal of chain link fence
203041900 LPSM 0Removal of rail fence
203041950 LPSM 0Removal of stock loading chute and fence
203041975 LPSM 0Removal of stock underpass
203042000 LPSM 0Removal of guardrail
203042100 LPSM 0Removal of guardrail, timber
203042150 LPSM 0Removal of concrete barrier
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203042200 LPSM 0Removal of masonry guardwall
203042250 LPSM 0 0Removal of silt fence
203042300 LPSM 0Removal of stone masonry
203042400 LPSM 0Delivery of removed structure
203042500 LPSM 0Removal of signs
203042600 LPSM 0Removal of poles and lines
203042700 LPSM 0Removal of blast shield
203046800 LPSM 0Removal of waterline
203050050 LPSM 0Removal of structures and obstructions
203061000 Cubic Yard 0Removal of isolated boulders
203062000 Cubic Yard 0Removal of concrete pad
203063000 Cubic Yard 0Removal of base aggregate
203070100 Sq Yd 0Removal of existing sign
204000000 * * * * * Section 204 - EXCAVATION AND EMBANKMENT
204011000 Cubic Yard 0Roadway excavation
204021000 Cubic Yard 0Subexcavation
204031000 Cubic Yard 0Unclassified borrow
204041000 Ton 1Unclassified borrow
204051000 Cubic yard 0Select borrow
204061000 Ton 1Select borrow
204071000 Cubic Yard 0Select topping
204081000 Ton 1Select topping
204091000 Cubic Yard 0Embankment construction
204101000 Ln Ft 0Furrow ditches
204111000 Ln Ft 0Rounding cut slopes
204121000 Cubic Yard 0Waste
204130500 Cubic Yard 0Slope scaling
204140500 Ln Ft 0Ditch
204142000 Ln Ft 0Ditch reconditioning
204151000 Cubic Yard 0Rock borrow
204161000 Ton 1Rock borrow
204171000 Ton 1Granular embankment
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204200100 Sq Yd 0Scarify asphalt surface
204210100 Mile 1Scarify asphalt surface
204261000 Each 0Boulders
205000000 * * * * * Section 205 - ROCK BLASTING
205011000 Ln Ft 1Controlled blast hole
205021000 Ln Ft 1Nonexplosive fragmentation
205041000 Cubic Yard 0Rubblized blasting
205105000 LPSM Blasting consultant services
207000000 * * * * * Section 207 - EARTHWORK GEOTEXTILES
207011100 Sq Yd 0Earthwork geotextile type I-A
207011200 Sq Yd 0Earthwork geotextile type I-B
207011300 Sq Yd 0Earthwork geotextile type I-C
207011400 Sq Yd 0Earthwork geotextile type I-D
207011500 Sq Yd 0Earthwork geotextile type I-E
207011600 Sq Yd 0Earthwork geotextile type I-F
207012100 Sq Yd 0Earthwork geotextile type II-A
207012200 Sq Yd 0Earthwork geotextile type II-B
207012300 Sq Yd 0Earthwork geotextile type II-C
207013100 Sq Yd 0Earthwork geotextile type III-A
207013200 Sq Yd 0Earthwork geotextile type III-B
207014100 Sq Yd 0Earthwork geotextile type IV-A
207014200 Sq Yd 0Earthwork geotextile type IV-B
207014300 Sq Yd 0Earthwork geotextile type IV-C
207014400 Sq Yd 0Earthwork geotextile type IV-D
207014500 Sq Yd 0Earthwork geotextile type IV-E
207014600 Sq Yd 0Earthwork geotextile type IV-F
207015100 Sq Yd 0Earthwork geotextile type V-A
207015200 Sq Yd 0Earthwork geotextile type V-B
207015300 Sq Yd 0Earthwork geotextile type V-C
207016100 Sq Yd 0Earthwork geotextile type VI
207017000 Sq Yd 0Earthwork geotextile, type VII
208000000 * * * * * Section 208 - STRUCTURE EXCAVATION AND BACKFILL FOR SELECTED MAJOR
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STRUCTURES
208011000 Cubic Yard 1Structure excavation
208021000 Cubic Yard 1Foundation fill
208031000 Cubic Yard 1Structural backfill
208041000 LPSM $ $Shoring and bracing
208051000 LPSM $ $Cofferdams
209000000 * * * * * Section 209 - STRUCTURE EXCAVATION AND BACKFILL
210000000 * * * * * Section 210 - PERMEABLE BACKFILL
210011000 Cubic Yard 0Permeable backfill
210021000 Cubic Yard 0Sheathing material
210041000 LPSM Sheathing
211000000 * * * * * Section 211 - ROADWAY OBLITERATION
211011000 Sq Yd 1Roadway obliteration
211021000 LPSM Roadway obliteration
211031000 Ln Ft 0Trail obliteration
211041000 Ln Ft 0Roadway obliteration
211051000 Mile 2 2Roadway obliteration
212000000 * * * * * Section 212 - LINEAR GRADING
212011000 Mile 2Linear grading
213000000 * * * * * Section 213 - SUBGRADE STABILIZATION
213018000 Sq Yd 1Subgrade stabilization with lime, 12 inch depth
213021000 Ton 1Lime
213031000 Ton 1Cement
213041000 Ton 1Fly ash
213051000 Gallon 0Chemical stabilizer
251000000 * * * * * Section 251 - RIPRAP
251010100 Cubic Yard 0Placed riprap, class 1
251010200 Cubic Yard 0Placed riprap, class 2
251010300 Cubic Yard 0Placed riprap, class 3
251010400 Cubic Yard 0Placed riprap, class 4
251010500 Cubic Yard 0Placed riprap, class 5
251010600 Cubic Yard 0Placed riprap, class 6
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251020100 Ton 1Placed riprap, class 1
251020200 Ton 1Placed riprap, class 2
251020300 Ton 1Placed riprap, class 3
251020400 Ton 1Placed riprap, class 4
251020500 Ton 1Placed riprap, class 5
251020600 Ton 1Placed riprap, class 6
251030100 Cubic Yard 0Keyed riprap, class 1
251030200 Cubic Yard 0Keyed riprap, class 2
251030300 Cubic Yard 0Keyed riprap, class 3
251030400 Cubic Yard 0Keyed riprap, class 4
251030500 Cubic Yard 0Keyed riprap, class 5
251030600 Cubic Yard 0Keyed riprap, class 6
251040100 Ton 1Keyed riprap, class 1
251040200 Ton 1Keyed riprap, class 2
251040300 Ton 1Keyed riprap, class 3
251040400 Ton 1Keyed riprap, class 4
251040500 Ton 1Keyed riprap, class 5
251040600 Ton 1Keyed riprap, class 6
251050100 Cubic Yard 0Mortared riprap, class 1
251050200 Cubic Yard 0Mortared riprap, class 2
251050300 Cubic Yard 0Mortared riprap, class 3
251050400 Cubic Yard 0Mortared riprap, class 4
251050500 Cubic Yard 0Mortared riprap, class 5
251050600 Cubic Yard 0Mortared riprap, class 6
251060200 Cubic Yard 0Machine-placed riprap, class 2
251060300 Cubic Yard 0Machine-placed riprap, class 3
251060400 Cubic Yard 0Machine-placed riprap, class 4
251060500 Cubic Yard 0Machine-placed riprap, class 5
251060600 Cubic Yard 0Machine-placed riprap, class 6
251060700 Cubic Yard 0Machine-placed riprap, class 7
251070100 Ln Ft 0Placed riprap, ditch lining
251081000 Ton 1Stockpiled riprap
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251091000 Each 0Energy dissipator
251100500 Each 0Culvert outlet control system
251120100 Each 0Riprap headwall
251151000 LPSM 0Culvert outlet control system
251161000 Ln Ft 0Energy dissipator
251181000 Sq Yd 0Energy dissipator
251191000 Sq Yd 1Riprap blanket
251201000 Cubic Yard 0Stockpiled riprap
252000000 * * * * * Section 252 - SPECIAL ROCK EMBANKMENT
252011000 Cubic Yard 0Special rock embankment, hand-placed
252012000 Cubic Yard 0Special rock embankment, mechanically-placed
252021000 Ton 1Special rock embankment, hand-placed
252022000 Ton 1Special rock embankment, mechanically-placed
252031000 Cubic Yard 1Rock buttress, hand-placed
252032000 Cubic Yard 0Rock buttress, mechanically-placed
252041000 Ton 1Rock buttress, hand-placed
252042000 Ton 1Rock buttress, mechanically-placed
253000000 * * * * * Section 253 - GABIONS AND REVET MATTRESSES
253011000 Sq Yd 1Gabions, galvanized or aluminized coated
253021000 Sq Yd 1Gabions, polyvinyl chloride coated
253031000 Cubic Yard 0Gabions, galvanized or aluminized coated
253041000 Cubic Yard 0Gabions, polyvinyl chloride coated
253051000 Sq Yd 0Revet mattress, galvinized or aluminized coated
253061000 Sq Yd 0Revet mattress, polyvinyl chloride coated
254000000 * * * * * Section 254 - CRIB WALLS
254011000 Sq Ft 0Reinforced concrete crib retaining wall
254021000 Sq Ft 0Metal crib retaining wall
254031000 Sq Ft 0Treated timber crib retaining wall
254041000 Cubic Yard 1Crib wall backfill
254051000 LPSM Timber crib retaining wall
255000000 * * * * * Section 255 - MECHANICALLY STABILIZED EARTH WALLS
255011000 Sq Ft 0Mechanically stabilized earth wall
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255011100 Sq Ft 0Mechanically stabilized earth wall, furnished materials
255011200 Sq Ft 0Mechanically stabilized earth wall, erection
255012000 Sq Ft 0Mechanically stabilized earth wall, wire-faced
255021000 Cubic Yard 0Select granular backfill
255031000 Ln Ft 0Concrete leveling pad, 3 foot width
255041000 Sq Ft 0Soil reinforcement
255041500 Sq Ft 0Gabion-faced retaining wall
255042000 Sq Ft 0Geogrid wall
255051000 Ton 1Select granular backfill
256000000 * * * * * Section 256 - PERMANENT GROUND ANCHORS
256011000 Each 0Ground anchor
256021000 Each 0Performance test
256031000 Each 0Proof test
256041000 Each 0Deadman anchor
256051000 Ln Ft 1Ground anchors
256061000 Ln Ft 1Deadman anchor
257000000 * * * * * Section 257 - ALTERNATE RETAINING WALLS
257011000 LPSM $ $Alternate retaining wall,
257021000 Sq Ft 0Alternate retaining wall
258000000 * * * * * Section 258 - REINFORCED CONCRETE RETAINING WALLS
258010500 Sq Ft 0Reinforced concrete retaining wall
258020500 Ln Ft 0Reinforced concrete retaining wall
258030500 Cubic Yard 0Reinforced concrete retaining wall
261000000 * * * * * Section 261 - GEOTEXTILE REINFORCED EARTH WALLS (ADDED SECTION)
261011000 Sq Ft 0Geotextile reinforced earth wall
261012000 Sq Ft 0Geogrid reinforced earth fill
262000000 * * * * * SECTION 262 - ROCKERY RETAINING WALL (ADDED SECTION)
262011000 Sq Ft 0Rockery wall
301000000 * * * * * Section 301 - UNTREATED AGGREGATE COURSES
301010100 Ton 1 MAggregate base grading C
301010200 Ton 1 MAggregate base grading D
301010300 Ton 1 MAggregate base grading E
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301010400 Ton 1 MAggregate base grading A or D
301010700 Ton 1 MAggregate base grading G
301011000 Ton Aggregate base (Government supplied)
301020400 Sq Yd 1 MAggregate base
301020500 Sq Yd 1 MAggregate base grading D, 6 inch depth
301030200 Cubic Yard 1 MAggregate base grading D
301031000 Cubic Yard 1Aggregate base (Government furnished)
301040100 Ton 1 MSubbase grading A
301040200 Ton 1 MSubbase grading B
301040400 Ton 1 MSubbase grading D
301040500 Ton 1 MSubbase grading C or D
301040600 Ton 1Subbase conserved asphalt
301050100 Sq Yd 1 MSubbase grading A, 8 inch depth
301050400 Sq Yd 1 MSubbase grading B, 8 inch depth
301060100 Cubic Yard 1 MSubbase grading A
301060200 Cubic Yard 1 MSubbase grading B
301070010 Ton 1 MAggregate surface course grading B
301070500 Ton 1 MAggregate surface course grading H
301070900 Ton 1 MAggregate surface course grading R
301071000 Ton 1 MAggregate surface course
301080100 Sq Yd 1 MAggregate surface course grading F, 4 inch depth
301090100 Cubic Yard MAggregate surface course
301141000 Ton 1Crushed aggregate from stockpile
301151000 Cubic Yard 1Crushed aggregate from stockpile
302000000 * * * * * MSection 302 - TREATED AGGREGATE COURSES
302010100 Ton 1 MCement treated aggregate course grading A
302021000 Sq Yd 1 MCement treated aggregate course grading A, 6 inch depth
302031000 Ton 1Cement
302041000 Ton 1Fly ash
302051000 Ton 1Lime
303000000 * * * * * Section 303 - ROAD RECONDITIONING
303011000 Mile 1Road reconditioning
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303021000 Sq Yd 0Road reconditioning
303031000 Mile 1Road reconditioning, scarify 4 inch depth
303041000 Sq Yd 0Road reconditioning, scarify 4 inch depth
303051000 Mile 1Ditch reconditioning
303061000 Mile 1Shoulder reconditioning
303071000 Sq Yd 0Shoulder reconditioning
303081000 Ln Ft 0Ditch reconditioning
303091000 LPSM Road reconditioning
304000000 * * * * * Section 304 - AGGREGATE STABILIZATION
304011000 Mile 1Aggregate stabilization
304021000 Sq Yd 0Aggregate stabilization
304031000 Ton 1Lime
304041000 Ton 1Cement
304051000 Ton 1Fly ash
305000000 * * * * * Section 305 - AGGREGATE-TOPSOIL COURSE
305011000 Ton 1Aggregate-topsoil course
305020800 Sq Yd 0Aggregate-topsoil course, 3 inch depth
305031000 Cubic Yard 0Aggregate-topsoil course
305041000 Ln Ft 0Aggregate-topsoil course
306000000 * * * * * Section 306 - DUST PALLIATIVE
306011000 Mile 1Dust palliative application
306021000 Sq Yd 0Dust palliative application
306031000 Ton 1Emulsified asphalt
306041000 Ton 1Lignin sulfonate
306051000 Ton 1Calcium chloride
306061000 Ton 1Magnesium chloride
307000000 * * * * * Section 307 - STOCKPILED AGGREGATES
307010100 Ton 1Stockpiled aggregate, Section 301, grading A
307010200 Ton 1Stockpiled aggregate, Section 301, grading B
307010300 Ton 1Stockpiled aggregate, Section 301, grading C
307010400 Ton 1Stockpiled aggregate, Section 301, grading D
307010600 Ton 1Stockpiled aggregate, Section 301, grading F
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307013000 Ton 1Stockpiled aggregate
307020100 Cubic Yard 0Stockpiled aggregate, Section 301, grading A
307020200 Cubic Yard 0Stockpiled aggregate, Section 301, grading B
307020300 Cubic Yard 0Stockpiled aggregate, Section 301, grading C
307020400 Cubic Yard 0Stockpiled aggregate, Section 301, grading D
307020600 Cubic Yard 0Stockpiled aggregate, Section 301, grading F
307031000 Acre 1Preparation of stockpile site
307041000 Ton 1Stockpiled aggregate, blotter material
308000000 * * * * * Section 308 - MINOR CRUSHED AGGREGATE
308011000 Cubic Yard Roadway aggregate method 1
308012000 Cubuc Yard 0Roadway aggregate method 2
308021000 Ton 1Roadway aggregate method 1
308022000 Ton 1Roadway aggregate method 2
308023000 Ton 1Roadway Aggregate method 3
308031000 Sq Yd 0Roadway aggregate method 1
308032000 Sq Yd 0Roadway aggregate method 2
308041000 Cubic Yard 0Bedding and backfill aggregate
308051000 Ton 1Bedding and backfill aggregate
308061000 Sq Yd 0Bedding and backfill aggregate
308071000 Ton 1Road maintenance aggregate
308081000 Cubic Yard 0Road maintenance aggregate
308091000 Sq Yd 0Road maintenance aggregate
309000000 * * * * * Section 309 - EMULSIFIED ASPHALT TREATED AGGREGATE COURSES
309011000 Ton 1 MEmulsified asphalt treated aggregate base grading D
309021000 Sq Yd 0 MEmulsified asphalt treated base grading D, 6 inch depth
309031000 Cubic Yard 0 MEmulsified asphalt treated aggregate base grading D
309031100 Cubic Yard 0 MEmulsified asphalt treated aggregate base grading E
309041000 Ton 1Emulsified asphalt grade CSS-1
310000000 * * * * * Section 310 - RECYCLED AGGREGATE COURSE (ADDED SECTION)
310011000 Sq Yd 0Recycled aggregate base
310021000 Sq Yd 0Recycled aggregate subbase
310031000 Sq Yd 0Recycled aggregate surface
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310041000 Cubic Yard 0Recycled aggregate surface
310051000 Ton 1Cement
310061000 Ton 1Emulsified asphalt, grade CSS-1
310071000 Sq Yd 0 0Asphalt pavement rotomilling
401000000 * * * * * Section 401 - HOT ASPHALT CONCRETE PAVEMENT
401010200 Ton 1 RHot asphalt concrete pavement class A, grading C, type II pavement smoothness
401010400 Ton 1 RHot asphalt concrete pavement class B, grading C, type I pavement smoothness
401010500 Ton 1 RHot asphalt concrete pavement class B, grading C, type II pavement smoothness
401010600 Ton 1 RHot asphalt concrete pavement class B, grading C, type III pavement smoothness
401010650 Ton 1Hot asphalt concrete pavement class B, grading C, type IV pavement smoothness
401010700 Ton 1 RHot asphalt concrete pavement class C, grading C, type I pavement smoothness
401010780 Ton 1Hot asphalt concrete pavement class C, grading C, type IV pavement smoothness
401022000 Ton 1Hot asphalt concrete pavement class B, grading C, wedge and leveling course
401030200 Ton 1Asphalt cement grade AC-5
401030300 Ton 1Asphalt cement grade AC-10
401030872 Ton 1Asphalt cement grade SHRP PG 58-28
401030873 Ton 1Asphalt cement grade SHRP PG 58-34
401030875 Ton 1Asphalt cement grade SHRP PG 58-40
401030877 Ton 1Asphalt cement grade SHRP PG 64-28
401030879 Ton 1Asphalt cement grade SHRP PG 58-22
401041000 Ton 1Mineral filler (hydrated lime)
401051000 Ton 1Antistrip additive type
402000000 * * * * * Section 402 - MINOR HOT ASPHALT CONCRETE
402011000 Ton 1Minor hot asphalt concrete
403000000 * * * * * Section 403 - HOT RECYCLED ASPHALT CONCRETE PAVEMENT
403011100 Ton 1 MHot recycled asphalt concrete pavement class A, grading C, type I pavement

smoothness
403021100 Ton 1 MHot recycled asphalt concrete pavement class A, grading C, wedge and leveling

course
403030200 Ton 1 MAsphalt cement grade AC-5
403041000 Ton 1Mineral filler
403051000 Ton 1Recycling agent
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403061000 Ton 1Antistrip additive type 3
404000000 * * * * * Section 404 - OPEN-GRADED ASPHALT FRICTION COURSE
404011000 Ton 1 MOpen-graded asphalt friction course
404020450 Ton 1 MAsphalt cement grade
404031000 Ton 1Antistrip additive type 3
404041000 Sq Yd 0 MOpen-graded asphalt friction course, grading F, 0.75 inch depth
405000000 * * * * * Section 405 - HOT ASPHALT TREATED BASE COURSE
405010100 Ton 1 MHot asphalt treated base course grading C
405010200 Ton 1 MHot asphalt treated base course grading D
405020200 Ton 1 MAsphalt cement grade AC-5
405020500 Ton 1 MAsphalt cement grade SHRP PG 64-22
405031000 Ton 1Mineral filler
405031500 Ton 1Mineral filler (hydrated lime)
405041000 Ton 1Antistrip additive type 3
406000000 * * * * * Section 406 - DENSE-GRADED EMULSIFIED ASPHALT PAVEMENT
406010300 Ton 1 MDense-graded emulsified asphalt pavement grading C
406021500 Ton 1 MEmulsified asphalt grade CMS-2s
406031000 Ton 1Mineral filler
407000000 * * * * * Section 407 - OPEN-GRADED EMULSIFIED ASPHALT PAVEMENT
407010200 Ton 1 MOpen-graded emulsified asphalt pavement grading B
407021400 Ton 1 MEmulsified asphalt grade CMS-2h
407021500 Ton 1 MEmulsified asphalt grade CSS-1
407031000 Ton 1Choker aggregate
408000000 * * * * * Section 408 - COLD RECYCLED ASPHALT BASE COURSE
408010200 Ton 1Cold recycled asphalt base course grading B
408020100 Sq Yd 0Cold recycled asphalt base course grading B, 4 inch depth
408031600 Ton 1Emulsified asphalt grade CSS-1
408041000 Ton 1Recycling agent
408051000 Ton 1Lime
408061000 Ton 1Portland cement, type II
409000000 * * * * * Section 409 - ASPHALT SURFACE TREATMENT
409010600 Ton 1Surface treatment aggregates designation E-61
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409010700 Ton 1Surface treatment aggregates designation E-38
409010800 Ton 1Surface treatment aggregates designation D
409020700 Cubic Yard 0Surface treatment aggregates designation E-38
409030300 Ton 1Asphalt cement grade
409040500 Ton 1Emulsified asphalt grade CMS-2
409041000 Ton 1Emulsified asphalt grade CRS-2
409041200 Ton 1Emulsified asphalt grade CRS-2R
409051000 Ton 1Blotter
409061000 Cubic Yard 0Blotter
409070500 Sq Yd 0Blotter
409070710 Sq Yd 0Surface treatment aggregates designation E-38
409071000 Sq Yd 0Surface treatment aggregate, grading D
409081000 Ton 1Surface treatment aggregates Government furnished
410000000 * * * * * Section 410 - SLURRY SEAL
410010100 Sq Yd 0Slurry seal type I
410010200 Sq Yd 0Slurry seal type II
410021000 Ton 1Emulsified asphalt grade CMS-2s
410031000 Ton 1Slurry seal aggregate
411000000 * * * * * Section 411 - ASPHALT PRIME COAT
411010050 Ton 1Prime coat, grade CMS-2
411010060 Ton 1Prime coat, grade CMS-2h
411010200 Ton 1Prime coat, grade MC-250
411021000 Gallon 0Prime coat, grade MC-250
411031000 Ton 1Blotter
411041000 Cubic Yard 0Blotter
412000000 * * * * * Section 412 - ASPHALT TACK COAT
412011800 Ton 1Tack coat grade CSS-1
412021000 Gallon 0Tack coat grade CSS-1
413000000 * * * * * Section 413 - ASPHALT PAVEMENT MILLING
413010900 Sq Yd 0Asphalt pavement milling
413011000 Sq Yd 0Asphalt pavement milling, 2 inch depth
413011100 Sq Yd 0Asphalt pavement milling, 3 inch depth
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413011200 Sq Yd 0Asphalt pavement milling, 4 inch depth
413012000 Sq Yd 0Asphalt pavement milling, 8 inch depth
413012250 Sq Yd 0Asphalt pavement milling, 9 inch depth
413021000 Mile 2Asphalt pavement milling, 2 inch depth
413022000 Mile 2Asphalt pavement milling, 6 inch depth
414000000 * * * * * Section 414 - ASPHALT PAVEMENT CRACK AND JOINT SEALING
414011000 Gallon 0Joint sealant
414021000 Pound 0Joint sealant
414031000 Ln Ft 1Saw cutting and joint sealing
414041000 Ln Ft 0Crack cleaning and sealing
414051000 Pound 0Crack cleaning and sealing
415000000 * * * * * Section 415 - PAVING GEOTEXTILES
415011000 Sq Yd 0Paving geotextile
415021000 Ton 1Asphalt sealant
416000000 * * * * * Section 416 - CONTINUOUS COLD RECYCLED ASPHALT BASE COURSE
416011000 Mile 2Continuous cold recycled asphalt base course type A
416021000 Sq Yd 0Continuous cold recycled asphalt base course type A
416022000 Sq Yd 0Continuous cold recycled asphalt base course type B
416031000 Ton 0Emulsified binder agent grade CMS-2s
416041000 Ton 1Sealing emulsion grade CSS-1
416051000 Ton 1Quicklime
417000000 * * * * * Section 417 - MINOR COLD ASPHALT MIX
417011000 Ton 1Minor cold asphalt mix
418000000 * * * * * Section 418 - SUPERPAVE HOT ASPHALT CONCRETE PAVEMENT (ADDED

SECTION)
418010100 Ton 1 RSuperpave hot asphalt concrete pavement
418030100 Ton 1Asphalt cement grade
418040100 Ton 1Antistrip additive type
501000000 * * * * * Section 501 - PORTLAND CEMENT CONCRETE PAVEMENT
501010100 Sq Yd 1 RReinforced portland cement concrete pavement, 4 inch depth
501010150 Sq Yd 1 RReinforced portland cement concrete pavement, 6 inch depth
501010200 Sq Yd 1 RReinforced portland cement concrete pavement, 8 inch depth
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501020100 Sq Yd 1 RPlain portland cement concrete pavement, 4 inch depth
502000000 * * * * * Section 502 - PORTLAND CEMENT CONCRETE PAVEMENT RESTORATION
502011000 Sq Yd 1Concrete pavement patch
502021000 Ln Ft 0Sealing joints and cracks
502031000 Cubic Yard 1Grout
502041000 Each 0Undersealing holes
502051000 Sq Yd 1Surface diamond grinding
502061000 Sq Yd 1Breaking and seating concrete pavement
502071000 Sq Yd 1Cracking and seating concrete pavement
502081000 Sq Yd 1Rubblizing and compacting concrete pavement
551000000 * * * * * Section 551 - DRIVEN PILES
551010100 Ln Ft 0Untreated timber piles, in place
551011010 Ln Ft 0Treated timber piles, in place
551012050 Ln Ft 0Steel H-piles, in place
551014500 Ln Ft 0Steel pipe piles, in place
551020100 Each 0Untreated timber piles, in place
551021010 Each 0Treated timber piles, in place
551022050 Each 0Steel H-piles, in place
551023010 Each 0Precast concrete piles, in place
551024010 Each 0Precast prestressed concrete piles, in place
551031000 Each 0Steel H-pile load test
551041000 LPSM Steel H-pile load test
551051000 Ln Ft 0Preboring
551061000 Each 0Splices
551071000 Ln Ft 0Test piles
551081000 Each 0Test piles
551092000 Ln Ft 0Steel pipe piles, Government furnished
551101000 Ln Ft 0Steel H-piles, driven
551102000 Ln Ft Steel pipe piles, driven
551111000 Ln Ft 0Concrete piles cast in drilled holes
552000000 * * * * * Section 552 - STRUCTURAL CONCRETE
552010100 Cubic Yard 1Structural concrete class A (AE)
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552010130 Cubic Yard 1Structural concrete class A (AE), (F'c = 3,000 psi)
552010135 Cubic Yard 1Structural concrete class A (AE), (F'c = 3,500 psi)
552010140 Cubic Yard 1Structural concrete class A (AE), (F'c = 4,000 psi)
552021000 Cubic Yard 1Structural concrete class A(AE) for surface treatment
552031000 Cubic Yard 1Structural concrete for
552041000 Cubic Yard 1Seal concrete for
552061500 Sq Yd 1Concrete color finish
552071000 Each 0Precast concrete bent caps
552101000 Pound 1Concrete coloring agent
553000000 * * * * * Section 553 - PRESTRESSED CONCRETE
553011100 Each 0Precast, prestressed concrete structural members, AASHTO Girder
553012000 Each 0Precast, prestressed concrete structural members, Bulb Tee Girder
553013000 Each 0Precast, prestressed concrete structural members, Deck Bulb Tee Girder
553014000 Each 0Precast, prestressed concrete structural members,
553021100 Ln Ft 1Precast, prestressed concrete structural members, AASHTO Girder
553031000 LPSM $ $Prestressing system
553041000 Each Prestressed concrete slab
554000000 * * * * * Section 554 - REINFORCING STEEL
554011000 Pound 0Reinforcing steel
554021000 Pound 0Epoxy coated reinforcing steel
555000000 * * * * * Section 555 - STEEL STRUCTURES
555010100 Pound 0Structural steel, furnished, fabricated, and erected
555021000 LPSM Structural steel, furnished, fabricated, and erected
555041000 Ln Ft 1Structural steel soldier piles
556000000 * * * * * Section 556 - BRIDGE RAILING
556010100 Ln Ft 0Concrete bridge railing
556010200 Ln Ft 0Steel bridge railing
556010300 Ln Ft 0Aluminum bridge railing
556010400 Ln Ft 0Timber bridge railing
556010415 Ln Ft 0Steel backed timber bridge railing
556010425 Ln Ft 0Thrie beam bridge rail
556010500 Ln Ft 0Log bridge railing
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556020100 LPSM $ $Concrete bridge railing
556020200 LPSM $ $Steel bridge railing
556020300 LPSM $ $Aluminum bridge railing
556020400 LPSM $ $Timber bridge railing
556031000 Ln Ft 0Remove and reset bridge railing
557000000 * * * * * Section 557 - TIMBER STRUCTURES
557011000 MFBM 2Untreated structural timber and lumber
557021000 MFBM 2Treated structural timber and lumber
557031000 Each 0Timber structure
557041000 Sq Yd 1Treated structural timber and lumber
557051000 Sq Yd 1Timber facing
558000000 * * * * * Section 558 - DAMPPROOFING
558010100 Sq Yd 1Dampproofing
558020100 LPSM $ $Dampproofing
559000000 * * * * * Section 559 - WATERPROOFING
559011000 Sq Yd 1Membrane waterproofing
559021000 LPSM $ $Membrane waterproofing
559031000 Sq Yd 1Membrane waterproofing with type asphalt plank protection
559041000 LPSM $ $Membrane waterprooging with type asphalt plank protection
560000000 * * * * * Section 560 - WATER STOPS
560011100 Ln Ft Waterstop
560020200 LPSM $ $Waterstop
561000000 * * * * * Section 561 - STRUCTURAL CONCRETE BONDING
561011000 Ln Ft 1Structural concrete bonding
561021000 Gallon 0Structural concrete bonding
561031000 LPSM $ $Structural concrete bonding
561041000 Ln Ft 0Crack preparation
561051000 LPSM $ $Crack preparation
562000000 ***** Section 562 - TEMPORARY WORKS
562011000 LPSM 0 0Temporary supports
563000000 * * * * * Section 563 - PAINTING
563010100 LPSM Painting, steel structure
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564000000 * * * * * Section 564 - BEARING DEVICES
564012000 Each 0Fixed bridge bearing device
564012100 Each 0Expansion bridge bearing device
565000000 * * * * * Section 565 - DRILLED SHAFTS
565011000 Ln Ft 1Drilled shafts
565021000 Each 0Trial drilled shaft
565031000 Each 0Bell
566000000 * * * * * Section 566 - SHOTCRETE
566021000 Sq Ft Shotcrete
566031000 Sq Yd 1Shotcrete, wire reinforced
569000000 * * * * * Section 569 - MICROPILES
569011000 Each 0Micropiles
569011200 Each 0Micropile verification test
569021000 Ln Ft 1Micropile
570000000 * * * * * Section 570 - CONTRACTOR DESIGNED STRUCTURES
570011000 LPSM Bridge
570012000 LPSM 0Precast reinforced concrete open bottom culvert design
570021000 LPSM Pedestrian underpass
570022000 LPSM Precast reinforced concrete open bottom culvert
601000000 * * * * * Section 601 - MINOR CONCRETE STRUCTURES
601011000 Cubic Yard 1Concrete
601021000 Sq Yd 1Concrete
601031000 LPSM $Concrete
601040010 Each 0Concrete
601040300 Each 0Concrete, headwall for 12 inch pipe culvert
601040400 Each 0Concrete, headwall for 24 inch pipe culvert
601040500 Each 0Concrete, headwall for 30 inch pipe culvert
601040600 Each 0Concrete, headwall for 36 inch pipe culvert
601040800 Each 0Concrete, headwall for 48 inch pipe culvert
601041100 Each Concrete, headwall for 60 inch pipe culvert
601041210 Each 0Concrete, headwall for 84 inch pipe culvert
601041250 Each 0Concrete, headwall for 102 inch pipe culvert
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601041300 Each 0 0Concrete, headwall for 120 inch pipe culvert
601041400 Each 0 0Concrete, headwall for 144 inch pipe culvert
601041850 Each Concrete, headwall for double 84 inch pipe culvert
601042800 Each Concrete, headwall for triple 84 inch pipe culvert
601045211 Each 0Concrete, headwall for 42 inch span, 29 inch rise pipe culvert
601045227 Each 0Concrete, headwall for 64 inch span, 43 inch rise pipe arch culvert
601045239 Each 0Concrete, headwall for 73 inch span, 55 inch rise pipe arch culvert
601045242 Each 0Concrete, headwall for 87 inch span, 63 inch rise pipe arch culvert
601045259 Each 0Concrete, headwall for 95 inches span, 67 inches rise pipe arch culvert
601045265 Each 0Concrete, headwall for 112 inches span, 75 inches rise pipe arch culvert
601045280 Each 0Concrete, headwall for 137 inches span, 87 inches rise pipe arch culvert
601045283 Each 0Concrete, headwall for 142 inches span, 91 inches rise pipe arch culvert
601045350 Each 0Concrete, headwall for 182 inch structural plate pipe culvert
601045400 Each 0Concrete, headwall for 8'-10" span, 6'-1" rise, structural plate pipe arch culvert
601045421 Each 0Concrete, headwall for 11'-5" span, 7'-3" rise, structural plate pipe arch culvert
601045445 Each 0Concrete, headwall for 13'-11" span, 8'-7" rise, structural plate pipe arch culvert
601045466 Each 0Concrete, headwall for 14'-11" span, 10'-2" rise, structural plate pipe arch culvert
601045470 Each 0Concrete, headwall for 15'-4" span, 10'-4" rise, structural plate pipe arch culvert
601045500 Each 0Concrete, headwall for 15'-10" span, 10'-8" rise structural plate pipe arch culvert
601045600 Each 0Concrete, headwall for underpass
601045610 Each 0Concrete, irrigation inlet and outlet transition for 24 inch pipe culvert
601047000 Each 0Concrete pad
601047100 Each 0Concrete collar for culvert extension
601048000 Each 0Concrete footing
601050100 Ln Ft 1Concrete footing
601051000 Ln Ft 1Concrete culvert invert
601081000 Cubic Yard 0Concrete thrust block
602000000 * * * * * Section 602 - CULVERTS AND DRAINS
602010450 Ln Ft 06 inch pipe culvert
602010500 Ln Ft 08 inch pipe culvert
602010600 Ln Ft 012 inch pipe culvert
602010800 Ln Ft 018 inch pipe culvert
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602011000 Ln Ft 024 inch pipe culvert
602011100 Ln Ft 030 inch pipe culvert
602011200 Ln Ft 036 inch pipe culvert
602011300 Ln Ft 042 inch pipe culvert
602011400 Ln Ft 048 inch pipe culvert
602011500 Ln Ft 054 inch pipe culvert
602011600 Ln Ft 060 inch pipe culvert
602011800 Ln Ft 072 inch pipe culvert
602011950 Ln Ft 078 inch pipe culvert
602012000 Ln Ft 084 inch pipe culvert
602012100 Ln Ft 090 inch pipe culvert
602012200 Ln Ft 096 inch pipe culvert
602012250 Ln Ft 0102 inch pipe culvert
602012400 Ln Ft 0108 inch pipe culvert
602012600 Ln Ft 120 inch pipe culvert
602012650 Ln Ft 0126 inch pipe culvert
602012700 Ln Ft 0144 inch pipe culvert
602020100 Ln Ft 017 inch span, 13 inch rise pipe arch culvert
602020200 Ln Ft 021 inch span, 15 inch rise pipe arch culvert
602020250 Ln Ft 024 inch span, 18 inch rise pipe arch culvert
602020400 Ln Ft 028 inch span, 20 inch rise pipe arch culvert
602020500 Ln Ft 035 inch span, 24 inch rise pipe arch culvert
602020600 Ln Ft 042 inch span, 29 inch rise pipe arch culvert
602020700 Ln Ft 049 inch span, 33 inch rise pipe arch culvert
602020800 Ln Ft 057 inch span, 38 inch rise pipe arch culvert
602021000 Ln Ft 064 inch span, 43 inch rise pipe arch culvert
602021100 Ln Ft 066 inch span, 51 inch rise pipe arch culvert
602021200 Ln Ft 071 inch span, 47 inch rise pipe arch culvert
602021300 Ln Ft 073 inch span, 55 inch rise pipe arch culvert
602021700 Ln Ft 087 inch span, 63 inch rise pipe arch culvert
602021715 Ln Ft 095 inch span, 67 inch rise pipe arch culvert
602021719 Ln Ft 0103 inch span, 71 inch rise pipe arch culvert
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602021720 Ln Ft 0112 inch span, 75 inch rise pipe arch culvert
602021721 Ln Ft 0117 inch span, 79 inch rise pipe arch culvert
602022200 Ln Ft 0128 inch span, 83 inch rise pipe arch culvert
602022300 Ln Ft 0137 inch span, 87 inch rise pipe arch culvert
602022400 Ln Ft 0142 inch span, 91 inch rise pipe arch culvert
602040400 Ln Ft 012 inch slotted drain pipe
602050800 Ln Ft 03 foot span, 3 foot rise precast reinforced box culvert
602050900 Ln Ft 03 foot span, 4 foot rise precast reinforced box culvert
602050950 Ln Ft 04 foot span, 2 foot rise precast reinforced box culvert
602050980 Ln Ft 04 foot span, 3 foot rise precast reinforced box culvert
602051000 Ln Ft 04 foot span, 4 foot rise precast reinforced box culvert
602052300 Ln Ft 08 foot span, 6 foot rise precast reinforced box culvert
602052400 Ln Ft 08 foot span, 8 foot rise precast reinforced box culvert
602055150 Ln Ft 010 foot span, 5 foot rise precast reinforced box culvert
602055160 Ln Ft 010 foot span, 6 foot rise precast reinforced box culvert
602055300 Ln Ft 010 foot span, 7 foot rise precast reinforced box culvert
602056000  Ln Ft 0Downdrain
602060400 Each 0End section for 12 inch pipe culvert
602060500 Each 0End section for 18 inch pipe culvert
602060700 Each 0End section for 24 inch pipe culvert
602060800 Each 0End section for 30 inch pipe culvert
602060900 Each 0End section for 36 inch pipe culvert
602060950 Each 0End section for 42 inch pipe culvert
602060960 Each 0End section for 48 inch pipe culvert
602060965 Each 0End Section for 60 inch pipe culvert
602060970 Each 0End section for 72 inch pipe culvert
602070100 Each 0End section for 17 inch span, 13 inch rise pipe arch culvert
602070200 Each 0End section for 21 inch span, 15 inch rise pipe arch culvert
602070250 Each 0End section for 24 inch span, 18 inch rise pipe arch culvert
602070400 Each 0End section for 28 inch span, 20 inch rise pipe arch culvert
602070700 Each 0End section for 49 inch span, 33 inch rise pipe arch culvert
602090450 Each 0Elbow, 18 inch
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602090700 Each 0Elbow, 24 inch
602090750 Each 0Elbow, 30 inch
602090900 Each 0Elbow, 36 inch
602091200 Each 0Elbow, 48 inch
602100400 Each 0Branch connection, 24 inch
602100900 Each 0Branch connection, 36 inch
602110500 Each 0Slotted pipe riser, 36 inch
602111000 Each 0Pipe riser assembly, 72 inch
602120500 Each 0Remove and reinstall culvert
602121000 Each 0Remove and reinstall culvert end section
602131000 Each 0Bevel culvert end
602141000 Each 0End cap, 24 inch
602151000 LPSM Remove and reinstall culvert
602203050 Ln Ft 06 foot span, 5 foot rise reinforced box culvert
602203055 Ln Ft 06 foot span, 10 foot rise reinforced box culvert
602203070 Ln Ft 08 foot span, 4 foot rise reinforced box culvert
602203200 Ln Ft 014 foot span, 14 foot rise reinforced box culvert
602211200 Each 04 foot span, 2 foot rise grated top box culvert
602211800 Each 06 foot span, 3 foot rise grated top box culvert
602213000 Each 010 foot span, 10 foot rise grated top box culvert
602241000 Each 0End section for 6 foot span, 10 foot rise box culvert
602251000 Cubic Yard 0End section for precast reinforced concrete box culvert
602301000 Each 0End section for precast reinforced concrete box culvert
602320100 Ln Ft 0Slotted pipe riser, 36 inch
603000000 * * * * * Section 603 - STRUCTURAL PLATE STRUCTURES
603017000 Ln Ft 0168 inch structural plate pipe
603017100 Ln Ft 0180 inch structural plate pipe
603017260 Ln Ft 0228 inch structural plate pipe
603017280 Ln Ft 0234 inch structural plate pipe
603017300 Ln Ft 0240 inch structural plate pipe
603020500 Ln Ft 08'-10" span, 6'-1" rise structural plate pipe arch
603020640 Ln Ft 011'-5" span, 7'-3" rise structural plate pipe arch
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603020685 Ln Ft 011'-10" span, 7'-7" rise structural plate pipe arch
603020800 Ln Ft 013"-11" span, 8'-7" rise structural plate pipe arch
604000000 * * * * * Section 604 - MANHOLES, INLETS, AND CATCH BASINS
604010100 Each 0Manhole
604021010 Ln Ft 0Manhole
604030050 Each 0Inlet, type 1
604030150 Each 0Inlet, type 2
604030400 Each 0Inlet, type 3a
604030450 Each 0Inlet, type 3b
604030900 Each 0Inlet, type 5a
604031250 Each 0Inlet, type 7
604031600 Each 0Inlet, type 8
604034000 Each 0Inlet, type III (Montana standard)
604037500 Each 0Inlet
604041000 Each 0Catch basin
604047600 Each 0Catch basin, 18 inch pipe culvert
604047700 Each 0Catch basin, 24 inch pipe culvert
604047800 Each 0Catch basin, 36 pipe culvert
604047900 Each 0Catch basin, type 1 (WSDOT standard)
604047950 Each 0Catch basin, type 2 (WSDOT standard)
604051000 Each 0Manhole adjustment
604061000 Each 0Inlet adjustment
604071000 Each 0Capping inlets and manholes
604081000 Each 0Junction box
604090100 Each 0Metal frame and grate, type 2
604091500 Each 0Metal frame and grate
604101000 Each 0Spring box
604111000 Each 0Removing and resetting metal frame and grate
604121000 Each 0Valve box adjustment
604130050 Each 0Drop inlet, type 1
604130060 Each 0Drop inlet, type 2
604130100 Each 0Drop inlet, type 1 (WSDOT standard)
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604130500 Each 0Area Inlet (WSDOT standard)
604131000 Each 0Grate inlet, type 2 (WSDOT standard)
604131100 Each 0Grate inlet adjustment, 6 inch
604131200 Each 0Grate inlet adjustment, 12 inch
604141000 Each 0Catch basin adjustment
604151000 Each 0Sewer cap adjustment
604152000 Each 0Steel cover
604161000 LPSM Manhole connection
604171000 Each 0Trench drain
604181000 Ln Ft 0Trench drain
604191000 Each Removing and resetting drop inlet
604201000 Each 0Bridge scupper
604211000 Each 0Utility access cover
605000000 * * * * * Section 605 - UNDERDRAINS
605011000 Ln Ft 0Underdrain system
605021000 Ln Ft 0Standard underdrain system
605031000 Ln Ft 0Geocomposite underdrain system
605041000 Ln Ft 0Geocomposite pavement edge drain system
605051000 Sq Ft 1Geocomposite sheet drain system
605061000 Ln Ft 06 inch collector pipe
605061100 Ln Ft 08 inch collector pipe
605070100 Ln Ft 04 inch outlet pipe
605070150 Ln Ft 06 inch outlet pipe
605070200 Ln Ft 08 inch outlet pipe
605070250 Ln Ft 010 inch outlet pipe
605070300 Ln Ft 012 inch outlet pipe
605081000 Cubic Yard 1Granular backfill
605091000 Cubic Yard 1Sand
605111000 Ln Ft 0Gravel underdrain system
605121000 Sq Yd 1Subdrainage blanket
606000000 * * * * * Section 606 - CORRUGATED METAL SPILLWAYS
606011000 Each 0Spillway assembly

Page 31



Item No. DescriptionUnit Estimate & Progress
IncentiveDecimals

Schedule Estimate
M = Materials
R = Rideability

606020200 Each 0Pipe anchor assembly, 8 inch
606020450 Each 0Pipe anchor assembly, 18 inch
606020700 Each 0Pipe anchor assembly, 24 inch
606020800 Each 0Pipe anchor assembly, 30 inch
606020900 Each 0Pipe anchor assembly, 36 inch
606021350 Each 0Pipe anchor assembly, 54 inch
606025300 Each 0Pipe anchor assembly for 73 inch span, 55 inch rise pipe arch culvert
606025800 Each 0Pipe anchor assembly for 95 inch span, 67 inch rise pipe arch culvert
606031000 Each 0Spillway starter section
606041000 Each 0Spillway anchor assembly
606051000 Each 0Slip-joint
606061000 Ln Ft 0Spillway
607000000 * * * * * Section 607 - CLEANING, RECONDITIONING, AND REPAIRING EXISTING

DRAINAGE STRUCURES
607011000 Ln Ft 0Removing, cleaning, and stockpiling culvert
607021000 Ln Ft 0Removing, cleaning, and relaying culvert
607031000 Ln Ft 0Cleaning culverts in place
607041000 Each 0Reconditioning drainage structures
607051000 Each 0Cleaning culverts in place
607061000 LPSM Cleaning culverts in place
607081000 Ln Ft 0 0Pipe liner
608000000 * * * * * Section 608 - PAVED WATERWAYS
608010100 Sq Yd 1Paved waterway type rubble
608011000 Sq Yd 1Paved waterway type grouted rubble
608012000 Sq Yd 1Paved waterway type mortared rubble
608015000 Sq Yd 1Paved waterway type concrete (exposed aggregate)
608016000 Sq Yd 1Paved waterway type asphalt
608020100 Ln Ft 0Paved waterway type rubble
6080211000 Ln Ft 0Paved waterway type mortared rubble
608022000 Ln Ft 0Paved waterway type asphalt
608022020 Ln Ft 0Paved waterway type
608031000 Ton 1Asphalt paved waterway
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608051000 Sq Yd 0Mortared cobble ditch
609000000 * * * * * Section 609 - CURB AND GUTTER
609011000 Ln Ft 1Portland cement concrete curb,
609021000 Ln Ft 1Portland cement concrete curb and gutter,
609031000 Ln Ft 1Stone curb type
609041000 Ln Ft 1Precast concrete curb
609050100 Ln Ft 1Asphalt concrete curb,
609061000 Ln Ft 1Reset curb
609071000 Cubic Yard 1Bed course material
609081000 Ton 1Bed course material
609090100 Each 0Wheelstop
609101000 Each 0Remove and reset wheelstop
609111000 Ln Ft 1Log curb
609140100 Ln Ft 1Treated timber curb
609181000 Ln Ft 1Portland cement concrete gutter
609201000 Ln Ft 0 0Remove and reset log curb
610000000 * * * * * Section 610 - HORIZONTAL DRAINS
610011000 Ln Ft 0Horizontal drain pipe
610021000 Ln Ft 0Collector system
610031000 LPSM $ $Collector system
610041000 Ln Ft 0Drain pipe sleeve
610051000 Cubic Yard 1Collector trench
611000000 * * * * * Section 611 - WATER SYSTEMS
611011000 LPSM $ $Water system
611020050 Ln Ft 02 inch waterline
611020100 Ln Ft 04 inch waterline
611024200 Ln Ft 06 inch waterline
611024400 Ln Ft 010 inch waterline
611040100 Each 0Valve,
611051000 Each 0Valve box
611061000 Each 0Fire hydrant
611071000 Each Drinking fountain
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611081000 Each Water valve adjustment
611091000 Each Remove and reinstall fire hydrant
611101000 Each Remove and reinstall water spigot
611111000 Each Water spigot
611112000 Each 0Yard hydrant
611141000 Each Pump intake standpipe
611151000 LPSM Disinfection of waterlines
611152000 LPSM Testing of waterlines
611171000 LPSM Connection to existing system
611181000 Each 0Service connection
611191000 Each 0Pump out drain
611211000 Sq Yd 0Pipe insulation, board
611221000 Ln Ft 0Pipe insulation, surround
611231000 Each 0Pipe insulation, joint
611241000 LPSM Bridge pipeline appurtenances
611301000 Each 0Pipe hanger
611501000 Ln Ft 1Water well
611511000 Each 0Pump system
611521000 Each 0Treatment system
611531000 Each 0Well house
612000000 * * * * * Section 612 - SANITARY SEWER SYSTEMS
612011000 LPSM $Sewer system
612020400 Ln Ft 16 inch sewer line
612031000 Each 0Sewer cap adjustment
612031100 Each Valve, check
612031200 Each Valve, air release
612040100 Ln Ft Combined sewer line and utilities
612050100 Ln Ft Trench for sewer line
612101000 LPSM Testing of sewer lines
613000000 * * * * * Section 613 - SIMULATED STONE MASONRY SURFACE
613011000 Ln Ft 1Simulated stone masonry surface treatment
613021000 Each Simulated stone masonry test wall
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614000000 * * * * * Section 614 - LEAN CONCRETE BACKFILL
614011000 Cubic Yard 1Lean concrete backfill
614031000 Sq Ft 0 0Shotcrete
615000000 * * * * * Section 615 - SIDEWALKS, DRIVE PADS, AND PAVED MEDIANS
615010100 Sq Yd 1Asphalt concrete sidewalk
615010200 Sq Yd 1Portland cement concrete sidewalk
615010250 Sq Yd 1Portland cement concrete sidewalk (exposed aggregate)
615010300 Sq Yd 1Stone sidewalk
615010450 Sq Yd 1Aggregate sidewalk
615010500 Sq Yd 1Flagstone sidewalk
615010600 Sq Yd 1Fiber mulch sidewalk
615020100 Sq Yd 1Asphalt concrete drive pad
615020200 Sq Yd 1Portland cement concrete drive pad
615030500 Sq Yd 1Mortared cobble median
615040100 Each 0Portland cement concrete sidewalk chase
615050100 Sq Yd 1Portland cement concrete sidewalk chase
615051000 Ton 1Asphalt concrete sidewalk
615060100 Ln Ft 1Portland cement concrete sidewalk chase
615071000 Sq Yd 1Portland cement concrete island (exposed aggregate)
615081000 Each 0 0Detectable warning panels
616000000 * * * * * Section 616 - SLOPE PAVING
616010100 Sq Yd 1Concrete slope paving
616021000 Sq Yd 1Brick slope paving
616030100 Sq Yd 1Masonry block slope paving
616040100 Sq Yd 1Rubble slope paving
616051000 Sq Yd 1Cellular concrete block slope paving
616071000 Sq Yd 1Mortar blanket slope paving
617000000 * * * * * Section 617 - GUARDRAIL
617010100 Ln Ft 0Guardrail system G1, type I, class A
617012899 Ln Ft Guardrail system G4, type I, class A
617012900 Ln Ft 0Guardrail system G4, type I, class A (steel posts)
617012950 Ln Ft 0Guardrail system G4, type I, class A (wood posts)
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617013050 Ln Ft 0Guardrail, system G4, type I, class B (steel posts)
617013199 Ln Ft 0Guardrail system G4, type II, class A
617013200 Ln Ft 0Guardrail system G4, type II, class A (steel posts)
617013225 Ln Ft 0Guardrail, system G4S, type 2, class A (steel posts)
617013250 Ln Ft 0Guardrail system G4, type II, class A (wood posts)
617013799 Ln Ft 0Guardrail system G4, type IV, class A
617013800 Ln Ft 0Guardrail system G4, type IV, class A (steel posts)
617013850 Ln Ft 0Guardrail system G4, type IV, class A (wood posts)
617014060 Ln Ft 0Guardrail system G5, type I, class A
617014061 Ln Ft 0Guardrail system G5, type I, class A (steel posts)
617014062 Ln Ft 0Guardrail system G5, type I, class A (wood posts)
617016000 Ln Ft 0Guardrail system, removable
617016250 Ln Ft 0Guardrail system, G4-BAT
617016300 Ln Ft 0Guardrail, system SBLR
617016500 Ln Ft 0Guardrail, system SBTA
617016550 Ln Ft 0Guardrail, system SBTB
617016560 Ln Ft 0Guardrail, system RTR
617016650 Ln Ft 0Guardrail system CRT, type I, class A
617016680 Ln Ft 0Guardrail system CRT, type IV, class A
617017000 Ln Ft 0Guardrail rock protection system
617020015 Each 0Terminal section type MELT
617020025 Each 0Terminal section type BCT
617020035 Each 0Terminal section type G4-BAT
617020045 Each 0Terminal section type CRT
617020050 Each 0Terminal section type LST
617020055 Each Terminal section type SRT
617020065 Each 0Terminal section type ET-2000
617020070 Each 0Terminal section type flared
617020075 Each 0Terminal section type tangent
617020100 Each 0Terminal section type 1
617020200 Each 0Terminal section type 2
617020300 Each 0Terminal section type 3
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617020400 Each 0Terminal section type 4
617020500 Each 0Terminal section type 5
617020600 Each 0Terminal connector
617031000 Ln Ft 0Removing and replacing guardrail elements
617032000 Ln Ft 0Removing and resetting guardrail
617041000 Ln Ft 0Raising guardrail
617050100 Each 0Replacement posts (steel post)
617050200 Each 0Replacement posts (wood post)
617060100 Each 0Connection to structure
617070100 Ln Ft 0Reinforced concrete transition
617080100 Each 0Replacement buffer end section
617091000 Ln Ft 0Removing and resetting guardrail beam elements
617111000 Each 0Bridge transition railing
617131000 Ln Ft 0Bridge transition railing
618000000 * * * * * Section 618 - CONCRETE BARRIERS AND PRECAST GUARDWALLS
618011000 Ln Ft 0Concrete barrier
618021000 Ln Ft 0Precast concrete guardwall
618030480 Each 0Terminal section
618030500 Each 0Terminal section, type A
618031000 Each 0Terminal section, type B
618031500 Each 0Terminal section, type C
618041000 Ln Ft 0Reset barrier
618051000 Ln Ft 1Simulated stone masonry guardwall
618061000 Ln Ft 0Remove and reinstall concrete barrier
618071000 Each 0Simulated stone masonry pillar
618081000 Ln Ft 1Prefabricated stone masonry guardwall
619000000 * * * * * Section 619 - FENCES, GATES, AND CATTLEGUARDS
619010010 Ln Ft 0Fence
619010045 Ln Ft 0Fence, wire, type 1
619010050 Ln Ft 0Fence, wire, type 2
619010060 Ln Ft 0Fence, wire, type 4
619010070 Ln Ft 0Fence, wire, type 6
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619010075 Ln Ft 0Fence, wire, type F-4
619010090 Ln Ft 0Fence, wire, type F-5
619011200 Ln Ft 0Fence, woven wire
619012300 Ln Ft 0Fence, barbed wire
619013700 Ln Ft 0Fence, chain link
619014050 Ln Ft 0Fence, buck and rail
619014180 Ln Ft 0Fence, wood
619016000 Ln Ft 0Fence, log
619016100 Ln Ft 0Fence, timber
619020050 Each Gate
619020100 Each 0Gate type 1
619020500 Each 0Gate type 2
619022100 Each 0Gate, tubular steel
619025000 Each 0Gate, Government furnished
619031000 Each 0Cattle guard
619041000 Each 0Brace panel
619050500 Each 0Bollard post
619061000 Ln Ft 0Remove and reset fence
619071000 Each 0Remove and reset cattle guard
619101000 Each Remove and reset gate
619111000 Each 0Removable barrier post assembly
619131000 Each Temporary gate
620000000 * * * * * Section 620 - STONE MASONRY
620011200 Cubic Yard 0Class B masonry, medium pointed finish
620012000 Cubic Yard 0Rubble masonry, rock face finish
620021000 Ln Ft 1Stone masonry guardwall
620031000 Cubic Yard 0Remove and reset stone masonry
620041000 Ln Ft 1Repoint stone masonry
620051000 Each 0Remove and reset stone masonry headwall
620052000 Each 0Remove and reset stone masonry
620060500 Each 0Stone masonry headwall
620060750 Each 0Stone masonry headwall, 12 inch culvert
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620061000 Each 0Stone masonry headwall, 18 inch culvert
620061100 Each 0Stone masonry headwall, 24 inch culvert
620061300 Each 0Stone masonry headwall, 36 inch culvert
620062000 Each 0Stone veneer headwall
620070050 Ln Ft 1Stone masonry
620070100 Ln Ft 1Stone masonry wall
620080500 Each Stone masonry enclosure
620081000 Each Stone masonry planter
620090100 Ln Ft 0Stone masonry bench
620100100 Each 0Stone masonry pillar
620110100 Each 0Stone masonry sign base
620110200 Each Stone masonry bike rack
620120100 Sq Yd 0Remove and reset stone masonry headwall
620131000 Ln Ft 1Remove and reset stone masonry
620132000 Ln Ft 0Remove and reset stone masonry edging
620133000 Ln Ft 1Remove and reset dry laid wall
620141000 Ln Ft 0Stone masonry edging
620151000 LPSM Class A masonry wall
620161000 Sq Yd Stone masonry apron
620170600 Sq Yd Class A masonry, fine pointed finish
620170700 Sq Yd Class A masonry, medium pointed finish
620170710 Sq Yd Class A masonry, coarse pointed finish
620170720 Sq Yd Class A masonry, split face finish
620170730 Sq Yd Class A masonry, rock face finish
620170800 Sq Yd Class B masonry, fine point finish
620170810 Sq Yd Class B masonry, medium point finish
620170820 Sq Yd Class B masonry, course point finish
620170830 Sq Yd Class B masonry, split face finish
620170840 Sq Yd Class B masonry, rock face finish
620181000 Sq Yd Stone wall
620191000 Sq Yd Repointing existing stone masonry wall
620202000 Sq Yd Remove and reset stone masonry
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620211000 Cubic Yard Class B masonry
620221000 Cubic Yard 2Concrete masonry units
620501000 Ln Ft Railing
620511000 LPSM Stone masonry
621000000 * * * * * Section 621 - MONUMENTS AND MARKERS
621011000 Each 0Monument
621021000 Each 0Marker
621031100 Each Remove and reset monument
622000000 * * * * * Section 622 - RENTAL EQUIPMENT
622011065 Hour Air compressor, portable, 185 cfm minimum, including pipe, hose and fittings
622011085 Hour 0Air compressor, portable, 340 cfm minimum, including pipe, hose and fittings
622011095 Hour 0Air compressor, portable, 600 cfm minimum, including pipe, hose and fittings
622011192 Hour Air equipment, air tool, light jackhammer, 40 pound minimum, including drill steel, bits

and fittings
622012050 Hour Compaction equipment, manually operated
622012060 Hour Compaction equipment
622013250 Hour Crane, truck mounted, 45 ton minimum capacity, 110 ft minimum boom with clam

bucket
622013269 Hour Crane, truck mounted, 50 ton minimum capacity, 90 ft minimum boom, with dragline

bucket
622013270 Hour Crane, truck mounted, 50 ton minimum capacity, 100 ft minimum boom, with dragline

bucket
622013271 Hour Crane, truck mounted or self-propelled, 100 tons minimum capacity, 180 ft min. boom,

with dragline bucket, wrecking ball, 20 ft dozer
622013275 Hour Crane, truck mounted, 75 ton minimum capacity, 180 ft minimum boom, with dragline

bucket and 20 ft dozer track drag
622013276 Hour Crane, truck mounted, 100 ton minimum capacity, 180 ft minimum boom, with dragline

bucket and 10 ft dozer track drag
622013385 Hour Drill, blast hole, crawler mounted, 3 inch min., including drill steel, bits and fittings
622013990 Hour Grader, motor, 125 EHP minimum
622013991 Hour Grader, motor, 125 EHP minimum, with ripper
622014000 Hour 0Grader, motor, 150 EHPminimum
622014095 Hour Grader, motor, 23000 lbs minimum
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622014170 Hour Hydraulic excavator, crawler mounted, 1 cu yd minimum capacity with thumb
attachment

622014180 Hour Hydraulic excavator, crawler mounted, 1.5 cu yd minimum capacity
622014182 Hour Hydraulic excavator, crawler mounted, 1.5 cu yd minimum, 250 EHP minimum
622014184 Hour 0Hydraulic excavator, 1 cu yd minimum capacity
622014185 Hour 0Hydraulic excavator, 1.5 cu yd minimum capacity
622014201 Hour Hydraulic excavator, 1 cu yd minimum capacity with thumb attachment
622014208 Hour Hydraulic excavator, 1.5 cu yd minimum capacity with thumb attachment
622014250 Hour Hydraulic excavator, telescoping full rotating boom, 1.25 cu yd minimum capacity
622014415 Hour Hydraulic excavator, truck mounted, telescoping full rotating boom, 5/8 cu yd minimum

capacity
622014425 Hour Hydraulic excavator, truck mounted, telescoping full rotating boom, 1.25 cu yd

minimum capacity
622014600 Hour Lighting set, trailer mounted
622015040 Hour Loader, front end, wheel type, 3 cu yd minimum capacity
622015050 Hour Loader, front end, wheel type, 3.5 cu yd minimum capacity
622015060 Hour Loader, front end, wheel type, 5 cu yd minimum capacity
622015080 Hour Loader, front end, wheel type, 8 cu yd minimum capacity
622015210 Hour Loader, wheel, skid steer, 40 EHP minimum
622015315 Hour Loader/backhoe, wheel type tractor, 45 EHP minimum
622015375 Hour Milling machine, 24 inch minimum cutting head, 105 EHP minimum
622015700 Hour Power tool, chain saw, gasoline powered, 24 inch bar
622016155 Hour Roller, grid, towed, 13 ton minimum
622016255 Hour Roller, smooth wheel, self-propelled
622016470 Hour 0Roller, vibratory, single drum, self-propelled
622017020 Hour 0Tractor, crawler (dozer), power angle and power tilt blade, 65 EHP minimum
622017021 Hour Tractor, crawler (dozer), universal blade, 110 EHP minimum
622017022 Hour Tractor, crawler (dozer), universal blade, 110 EHP minimum, with winch and cable
622017024 Hour Tractor, crawler (dozer), p.s., l.g.p., angle blade, hydraulic, 120 EHP
622017025 Hour Tractor, crawler (dozer), p.s., l.g.p., angle blade, hydraulic, 140 EHP
622017028 Hour Tractor, crawler (dozer), universal blade, 165 EHP minimum
622017030 Hour Tractor, crawler (dozer), straight blade, 165 EHP minimum
622017040 Hour Tractor, crawler (dozer), angle blade, 165 EHP minimum
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622017045 Hour Tractor, crawler (dozer), 200 EHP minimum
622017050 Hour Tractor, crawler (dozer), universal blade, 200 EHP minimum
622017060 Hour Tractor, crawler (dozer), universal blade, 285 EHP minimum, with winch and cable
622017090 Hour Tractor, crawler (dozer), ripper, 300 EHP minimum
622017095 Hour Tractor, crawler (dozer), with 3 shank ripper, 300 EHP minimum
622017100 Hour Tractor, crawler (dozer), universal blade, 300 EHP minimum
622017120 Hour Tractor, crawler (dozer), universal blade and ripper, 300 EHP minimum
622017720 Hour Truck, highway 3/4 ton pickup
622018065 Hour Truck, highway, dump body, rear, 5 cu yd minimum capacity
622018070 Hour Truck, highway, dump body, rear, 10 cu yd minimum capacity
622018075 Hour 0Truck, highway, dump body, rear, 12 cu yd minimum capacity
622018090 Hour Truck, highway, flatbed, 1 ton minimum capacity
622018110 Hour Truck, highway, flatbed with hoist, 2 ton minimum capacity
622018175 Hour 0Truck, highway, water tank, 2000 gallon minimum capacity
622018180 Hour Truck, highway, water tank, 3500 gallon minimum capacity
622018250 Hour Truck, highway, 50000 G.V.W. with 3-axle lowboy trailer
622018385 Hour Truck, off highway
622018400 Hour 0Wood chipper, 9 inch chipping capacity, 65 EHP minimum
622021050 Hour 0Air compressor, portable, 125 cfm minimum, including pipe, hose and fittings (without

operator)
622021060 Hour 0Air compressor, portable, 180 cfm minimum, including pipe, hose and fittings (without

operator)
622021070 Hour 0Stone masonry splitting & shaping tools
622027720 Hour Truck, highway 3/4 tons pickup (without operator)
622029350 Hour Air equipment, bushhammer, including bits and fittings (without operator)
622029360 Hour Air equipment, paving breaker, 40 pounds minimum (without operator)
622029370 Hour Air equipment, heavy duty sinker, 65 pounds minimum (without operator)
622029380 Hour Air equipment, chipper hammer, medium, including bits (without operator)
622029425 Hour 0Power tool, saw, chain, gasoline powered, 24 inch bar length (without operator)
622029430 Hour 0Power tool, chain saw, gasoline powered, 36 inch bar length (without operator)
622029600 Hour Cutting torch, oxygen-acetylene, portable, including hose and tips (without operator)
622031000 Day Pump, water, trash, 12000 cu ft/hr
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622032000 Day 0Hydraulic excavator, 1 cu yd minimum capacity
622041000 Hour 0Pump, water, trash, 4 inch
622041100 Hour Pump, water, trash, 6 inch
622041200 Hour Pump, water, trash, 12000 cu ft/hr
623000000 * * * * * Section 623 - GENERAL LABOR
623010110 Hour General labor
623021000 Hour General labor (foreman)
623031000 Hour High scaler
623041000 Hour Scaler's helper
624000000 * * * * * Section 624 - TOPSOIL
624010100 Sq Yd 0Furnishing and placing topsoil
624020100 Acre 3Furnishing and placing topsoil
624031000 Cubic Yard 0Furnishing and placing topsoil
624040050 Sq Yd 0Placing conserved topsoil, 2 inch depth
624050100 Acre 3Placing conserved topsoil
624061000 Cubic Yard 0Placing conserved topsoil
624070100 Sq Yd 0Placing conserved topsoil
625000000 * * * * * Section 625 - TURF ESTABLISHMENT
625010500 Acre 3Seeding, dry method
625011000 Acre 3Seeding, hydraulic method
625020500 Sq Yd 0Seeding, dry method
625021000 Sq Yd 0Seeding, hydraulic method
625031000 Slry Unit 2Seeding, hydraulic method
625041000 Acre 3Mulching, hydraulic method
625041250 Acre Mulching, dry method
625041500 Acre 3Mulching, hand method
625050500 Sq Yd 0Mulching, dry method
625051000 Sq Yd 0Mulching, hydraulic method
625051500 Sq Yd 0Mulching, hand method
625061000 Slry Unit 2Mulching, hydraulic method
625071000 Ton 1Fertilizer, dry method
625081000 Cubic Yard 1Water
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625091000 Acre 3Turf establishment
625101000 Acre 3Seed supplemental application
625101500 Acre 3Mature compost supplemental application
625102000 Acre 1Mulch supplemental application
625110100 Ton 1Seed supplemental application
625110200 Ton 1Fertilizer supplemental application
625110300 Ton 1Mulch supplemental application
625120100 Pound 0Seed supplemental application
625120200 Pound 0Fertilizer supplemental application
625120300 Pound 0Mulch supplemental application
625131000 Pound Fertilizer
625132000 Pound Soil binder reinforcement
625141000 Slry Unit 0Turf establishment
625151000 Gallon 0Soil binder
625161000 Acre Fertilizer
625211000 LPSM Seeding
625221000 LPSM Turf establishment
625231000 Sq Yd 0Turf establishment
625501000 Pound 0Soil amendment
626000000 * * * * * Section 626 - PLANTS, TREES, SHRUBS, VINES, AND GROUNDCOVERS
626010015 Each Alder, thinleaf (alnus incana)
626010030 Each Alder, red (alnus oregona)
626010050 Each Aspen, quaking (populus tremuloides)
626010052 Each Birch, water (betula occidentalis)
626010060 Each Cedar, port orford (chamaecyparis lawsoniana)
626010100 Each Cedar, western red (thuja plicata)
626010150 Each Cottonwood, black (populus trichocarpa)
626010170 Each Dogwood, cuttings
626010180 Each Fir, alpine (abies lasiocarpa)
626010190 Each Fir, douglas (pseudotsuga menziesii)
626010200 Each Fir, douglas (pseudotsuga taxifolia)
626010250 Each Fir, white (abies concolor)
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626010280 Each Hawthorn, columbiana (crataegus columbiana)
626010285 Each Hawthorn, douglas (crataegus douglasii)
626010300 Each Hemlock, mountain (tsuga mertensiana)
626010350 Each Hemlock, western (tsuga heterophylla)
626010380 Each Larch, western (larix occidentalis)
626010400 Each Locust, black (robinia pseudoacacia)
626010450 Each Maple, big leaf (acer macrophyllum)
626010475 Each Maple, rocky mountain (acer glabrum)
626010500 Each Maple, douglas (acer glabrum, var. douglasii)
626010550 Each Maple, vine (acer circinatum)
626010600 Each Pine, lodgepole (pinus contorta)
626010650 Each Pine, ponderosa (pinus ponderosa)
626010700 Each Poplar, black (populus nigra)
626010710 Each Spruce, englemann (picea engelmannii)
626010715 Each Spruce, sitka (picea sitchensis)
626010740 Each Willow bundle
626010750 Each Willow, bebb's (salix bebbiana)
626010795 Each Willow, river (salix fluviatilis), cuttings
626011800 Each Willow, salix spp, cuttings
626011900 Each Willow, scouler (salix scouleriana)
626011910 Each 0Willow, coyote (salix exigua)
626011920 Each 0willow, pacific (salix lasiandra)
626011999 * * * * * * * * * SHRUB CATEGORY * * * *
626012000 Each Alder, sitka (alnus sinuata)
626012050 Each Beard-tongue (penstemon)
626012099 Each Bitterbrush, anthelope (purshia tridentata)
626012149 Each Boxwood, oregon (paxistima myrsinities)
626012170 Each Ceanothus (ceanothus velutinus)
626012200 Each Chokecherry, common (prunus virginiana)
626012250 Each Dogwood, red-osier (cornus stolonifera)
626012300 Each Elderberry, blue (sambucus caerulea)
626012350 Each Grape, oregon (berberis nervosa)
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626012355 Each Grape, oregon (berberis repens)
626012399 Each Huckleberry, evergreen (vaccinium ovatum)
626012425 Each Huckleberry, globe (vaccinium globulare)
626012450 Each Kinnikinnick (arctostaphylos uva-ursi)
626012490 Each Mallow ninebark (physocarpus malvaceus)
626012499 Each Manzanita, green leaf (arctostaphylos patulo)
626012550 Each Ocean spray (holodiscus discolor)
626012570 Each Raspberry (rubus idaeus)
626012600 Each Rose, nootka (rosa nutkana)
626012650 Each Rose, wild (rosa woodsii)
626012699 Each Salal (gaultheria shallon)
626012730 Each Serviceberry (amlanchier)
626012750 Each Serviceberry, saskatoon (amelanchier alnifolia)
626012800 Each Snowberry (symphoricarpos albus)
626012849 Each Snowbrush (ceanothus velutinus)
626013000 Each Spirea, white (spirea betulifolia)
626013010 Each Spirea, douglas (spiraea douglasii)
626013999 * * * * * * * * * VINES AND GROUNDCOVER CATEGORY * * * *
626014200 Each Bulrush, small fruited (scirpus microcarpus)
626014210 Each Bulrush, soft-stem (scirpus validus)
626014500 Each Lupine, large (lupinus polyphyllus)
626014700 Each Rush, dagger leaf (juncus ensifolius)
626014720 Each Rush, soft (juncus effusus)
626014900 Each Swordfern, western (polystichum munitum)
626018000 Each Transplant tree
626021000 Cubic Yard Water
626101000 Ln Ft Root barrier
626111000 Ln Ft Live fascine
627000000 * * * * * Section 627 - SOD
627011000 Sq Yd Solid sod
627011050 Sq Yd 0 0Strip sod
628000000 * * * * * Section 628 - SPRIGGING
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628011000 Acre 3 3Broadcast sprigging
628021000 Sq Yd Broadcast sprigging
629000000 * * * * * Section 629 - MATTING
629010100 Sq Yd Erosion control mat
629021000 Sq Yd Roving
629031000 Sq Yd Cellular confinement system
629041000 Sq Yd Geocell
633000000 * * * * * Section 633 - PERMANENT TRAFFIC CONTROL
633011000 Each Sign installation
633012000 Each Sign installation (Government furnished)
633021000 Sq Ft 1Sign installation
633030100 Each Signs
633040100 Sq Ft Signs
633050100 Ln Ft Posts
633060200 Each 0Object markers
633070020 Each Delineators
633081000 Each Removing and resetting signs
633090100 Each 0Snowpoles
633090200 Each Snowpole holder
633090250 Ln Ft Snowpole delineator
633100050 Each Warning system
633110100 Sq Ft Removing and resetting sign
633120300 Sq Ft Signs, routed wood
633140100 Each Removing and resetting object marker
633152000 Each Post
633161000 LPSM Remove and reinstall signs
633171000 Each 0Sign sleeve
633171500 Each 0Bollard sleeve
633172000 Each Sign base
633173000 Each 0 0Sign bracket
634000000 * * * * * Section 634 - PERMANENT PAVEMENT MARKINGS
634010050 Ln Ft Pavement markings type B, broken yellow
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634010055 Ln Ft Pavement markings type B, broken white
634010056 Ln Ft 0 0Pavement markings type B, dotted white
634010057 Ln Ft 0 0Pavement markings type B, dotted yellow
634010060 Ln Ft Pavement markings type B, solid yellow
634010065 Ln Ft Pavement markings type B, solid white
634050600 Each Raised pavement markers
634050610 Each Raised pavement markers, ceramic
634050620 Each Raised pavement markers, snowplow plowable
634060100 Each Pavement markings type B, arrow symbol
634060125 Each 0Pavement markings type B, yield triangle symbol
634060150 Each Pavement markings type B, white accessibility symbol
634060160 Each 0Pavement markings type B, painted cattleguard
634060350 Each 0Pavement markings type H, arrow symbol
634060351 Each 0Pavement markings type H, accessibility symbol
634060355 Each 0Pavement markings type H, text
634101000 Each Recessed pavement markers
635000000 * * * * * Section 635 - TEMPORARY TRAFFIC CONTROL
635010100 LPSM $ $Temporary traffic control
635020100 Hour 0Advance warning arrow panel type A
635030100 Each 0Advance warning arrow panel type A
635030300 Each 0Advance warning arrow panel type C
635040100 Ln Ft 0Barricade type I
635050100 Each 0Barricade type I
635050200 Each 0Barricade type II
635050300 Each 0Barricade type III
635060400 Each 0Cone, 28 inch minimum
635060500 Each Cone, tubular marker, 28 inch minimum
635071000 Sq Ft 1Construction sign
635080100 Each 0Drum
635091000 fix hr rate 0Flagger
635101000 Hour 0Pilot car
635111000 Ln Ft 0Temporary concrete barrier
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635121000 Ln Ft 0Moving temporary concrete barrier
635131000 Ln Ft 0Temporary guardrail
635141000 Ln Ft 0Temporary pavement markings
635141100 Ln Ft Temporary pavement markings, broken yellow
635141200 Ln Ft Temporary pavement markings, broken white
635141300 Ln Ft Temporary pavement markings, solid yellow
635141400 Ln Ft Temporary pavement markings, solid white
635151000 Mile 3Temporary pavement markings
635161000 Sq Ft 0Temporary pavement markings, symbols and letters
635171000 Each 0Temporary pavement markings, symbols and letters
635181000 Each 0Temporary raised pavement marker
635191000 Ln Ft 0Pavement marking removal
635201000 Each Vertical panel
635210500 Each 0Warning light type A
635211000 Each 0Warning light type B
635211500 Each 0Warning light type C
635221000 Hour Shadow vehicle
635231000 Ton Maintenance of traffic, pavement patch
635241000 Each Variable message sign
635251000 Each Temporary crash cushion barrel system
635261000 Each Moving temporary crash cushion
635271000 Each Replacement barrels for crash cushions
635281000 LPSM Temporary traffic signal system
635291000 Each Temporary traffic signal system
635301000 Each Relocating temporary traffic signal system
635310100 Ln Ft 0Temporary fence
635321000 Each Portable rumble strip
635331000 Each Opposing traffic lane divider
635341000 Sq Ft Steel plates
635351000 Each Temporary snowpoles
635361000 Each Temporary barrier reflector
635391000 Each 0 0Remove and reset type III barricade
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635400200 LPSM Temporary traffic control during non-work hours
635451000 Day Portable changeable message sign
635501000 Each Vehicle positioning guide
635511000 Each Shuttle bus
635521000 Day Shuttle bus
635591000 Hour Traffic control laborer
635601000 Hour Traffic and safety supervisor
635601500 Day Traffic and safety supervisor
636000000 * * * * * Section 636 - SIGNAL, LIGHTING, AND ELECTRICAL SYSTEMS
636011000 LPSM $Signal installation
636021000 LPSM $ $Lighting installation
636031000 LPSM $ $Electrical installation
636041000 LPSM $ $Railroad crossing system
636050200 LPSM $ $Relocate signal system
636060200 Ln Ft Conduit
636070100 Ln Ft Electrical conductors
636081000 Each Luminaires
636091000 Each Pole
636101000 Each Pull box
636112000 Each Relocate signal system
636112100 Each Relocate electrical cable
636131000 Each Signal system
636141000 Each Remove and reinstall lightpole
636161000 Day Signal system maintenance
636171000 Ln Ft Vehicle sensor loop cable
636181000 LPSM Vehicle sensor induction loop
636191000 Each Vehicle sensor induction loop
636201000 LPSM Speed detection system
636211000 Each Thermistors
636212000 Each Thermistor (Government furnished)
636221000 LPSM Signal system maintenance
636251000 Ln Ft Trench for utilities
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636261000 LPSM Vehicle sensor system
636271000 LPSM Utility line marking
636281000 LPSM Conduit system
636291000 LPSM Cable tracing system
636301000 Ln Ft Telephone wire
636351000 LPSM Power generators
636352000 LPSM Maintenance of auxiliary power
636401000 Ln Ft 1Electrical line
637000000 * * * * * Section 637 - FACILITIES AND SERVICES
637011000 Each Field office
637021000 Each Field laboratory
637031000 Each Residential housing
637041000 Each Vehicles
637051000 LPSM Field office
637061000 LPSM Field laboratory
637071000 LPSM Residental housing
637081000 LPSM Vehicles
638000000 * * * * * Section 638 - SNOW REMOVAL (ADDED SECTION)
638010100 Mile Snow removal
639000000 * * * * * Section 639 - SANITATION FACILITIES (ADDED SECTION)
639011000 Each Restroom facility
639012000 Each Portable toilet
639013000 Each Toilet maintenance
640000000 * * * * * Section 640 - REMOVE AND REINSTALL EXISTING HIGHWAY FACILITIES AND

STRUCTURES (ADDED SECTION)
640010100 Each Remove and reinstall birdhouse
640010850 Each Remove and reinstall entry arch
640011050 Each Remove and reinstall flagpole
640012270 Each Remove and reinstall litter barrel
640012275 Each Remove and reinstall litter barrel pad
640012410 Each Remove and reinstall mailbox
640013000 Each Remove and reinstall kiosk
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640013100 Each Remove and reinstall sanitary facility
640013150 Each 0 0Remove and reinstall bench
640020050 LPSM Remove and reinstall structure
640020100 LPSM Remove and reinstall Entrance Station
640020200 LPSM Remove and reinstall kiosk
640020250 LPSM Remove and reinstall debris rack
640020260 LPSM Remove and reinstall mailbox(s)
645000000 * * * * * Section 645 - BARRIERS (ADDED SECTION)
645011012 Each Bollard
645031000 Each Barrier
647000000 * * * * * Section 647 - VEHICLE SENSOR SYSTEM (ADDED SECTION)
647011000 Ln Ft Sensor cable
650000000 * * * * * Section 650 - ROADSIDE DEVELOPMENT (ADDED SECTION)
650010461 Each Fish habitat tree
650010700 Each Headcut prevention structure
650011000 Each Landscaping log
650011020 Each Log deflector
650011030 Each Log weir
650011630 Each Rock deflector
650011635 Each Rock weir
650011640 Each Root wad
650011920 Each Tree well
650012000 Each Fish passage boulders
650012100 Each 0Fish passage structure
650012200 Each 0 0Woody debris
650021000 Ln Ft 1Log barrier
650022000 Ln Ft 1Rock weir
650023000 Ln Ft 1Rubber deflector
650025010 Ln Ft 1Landscaping log
650031000 Ln Ft 1Reposition log
650031916 Ton Spawning gravel
650040400 LPSM Cascade structure
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650041000 LPSM Landscaping
650041500 LPSM Log weir outlet control system
650051000 LPSM Wetlands mitigation
650061000 LPSM Work site restoration
650072000 Each Cabled rock weir
650081000 Cubic Yard Streambed material
650082000 Cubic Yard 0Spawning gravel
650101000 Cubic Yard Wetlands mitigation
650191000 Sq Yd Geomembrane pond liner
650211000 LPSM Habitat pond enhancement
650221000 LPSM Slough habitat enhancement
650226000 LPSM Stream channel realignment
650231000 Each Stream channel realignment
651000000 * * * * * Section 651 - BIOENGINEERED SLOPES (ADDED SECTION)
651010500 Sq Yd Bioengineered slope
651011300 Sq Yd Erosion control mat
651021200 Each Willow cuttings
654000000 * * * * * Section 654 - SPECIAL ROCK SURFACE TREATMENT (ADDED SECTION)
654010100 Gallon Special rock surface treatment
655000000 * * * * * Section 655 - MISCELLANEOUS ROCK WORK (ADDED SECTION)
655021000 Cubic Yard Removal of isolated boulders
655051000 Ln Ft Boulder border
655081000 Each Rock bolts
655090100 Each 0Boulder
655091000 Each Rock dowels
655092000 Each Temporary rock fall protection system
655101000 Ln Ft Rock bolts
655102000 Ln Ft Rock dowels
655111000 LPSM Remove and reinstall rock barrier
655121000 Ln Ft Drilled holes
655141000 Pound Blasting agent
658000000 * * * * * Section 658 - SUBSEALING AND STABILIZATION (ADDED SECTION)
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658011100 Cubic Yard Grout
658031100 Ln Ft Subsealing holes
658031200 Ln Ft Drilled holes
659000000 * * * * * Section 659 - SPECIAL BACKFILL (ADDED SECTION)
659011000 Cubic Yard Concrete backfill
660000000 * * * * * Section 660 - CONDUIT (ADDED SECTION)
660011210 Ln Ft Conduit
660021000 LPSM Conduit system (waterlines)
660041000 LPSM Removal, maintenance, and reinstallation of utilities
665000000 * * * * * Section 665 - IRRIGATION FACILITIES (ADDED SECTION)
665011800 Each Irrigation division box
665021600 LPSM Irrigation system
665090450 Each Canal gate
665101000 Each Slide ditch gate
670000000 * * * * * Section 670 - KIOSK
670011000 Each Kiosk
670021000 Each Remove and reset kiosk
672000000 * * * * * Section 672 - ALTERATION AND REPAIR OF EXISTING STRUCTURES (ADDED

SECTION)
672010050 LPSM Alteration of pipe culvert
672010100 LPSM Alteration of box culvert
672010200 LPSM Alteration of slotted pipe drain
672020100 LPSM Alteration of bridge arch
672020250 LPSM Alteration of bridge parapet
672030100 LPSM Alteration of stone masonry culvert flume
672041000 LPSM Alteration of bridge
672051000 Sq Ft 0 0Alteration of bridge
672091000 LPSM Bulkhead
672101000 LPSM Repair of existing structure
672201000 Each Alteration of box culvert
674000000 * * * * * Section 674 - SITE DEVELOPMENT (ADDED SECTION)
674015000 LPSM Perimeter security fence
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674017500 LPSM Weather station site development
674020100 LPSM 0Utility system
675000000 * * * * * Section 675 - MINOR STRUCTURES (ADDED SECTION)
675010270 Each Bike rack
675011100 Each Flag pole
675012450 Each Mailbox support (single)
675012455 Each Mailbox support (double)
675012500 Each Mailbox support (multiple)
675013000 Each Debris rack
675013100 Each Trash receptacle
675014000 Each Litter barrel
675014100 Each 0 0Trash receotacle
675014500 Each Recycle station
675015000 Each Bench
675016000 Each Picnic table
675021070 Ln Ft Railing
675022280 Ln Ft 1Log planter
675031000 Each Remove and reinstall mailbox
675041000 LPSM Debris rack
675042000 LPSM Footbridge
675043000 LPSM Boardwalk
675051500 LPSM Delivery and collection box units
675052000 LPSM Stock watering system
675061000 Each Stone pillar
675071000 Each Stone interpretive sign support
675081000 Each Railing
675091000 Ln Ft Containment log
677000000 * * * * * Section 677 - TRAILS (ADDED SECTION)
677015000 LPSM Horse trail
677021000 Ln Ft Snowmobile trail
677022000 Ln Ft Pedestrian trail
680000000 * * * * * Section 680 - DETOURS (ADDED SECTION)
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680010110 LPSM Construct and maintain detour
680020110 Mile Construct and maintain detour
680030110 LPSM Maintenance of detour
680040110 LPSM Detour bridge
680041000 LPSM Removal of detour
680051000 LPSM Temporary bridge protection
680061000 LPSM Removal of detour bridge
682000000 * * * * * Section 682 - ROADWAY INSULATION (ADDED SECTION)
682013000 Sq Yd Polystyrene foam
682021000 Sq Yd Geomembrane
682031000 Sq Yd Cellular glass insulation
690000000 * * * * * Section 690 - GEOTECHNICAL EXPLORATION (ADDED SECTION)
690011000 Each Borings
690021000 Each Inclinometer casing
690031000 Ln Ft Exploratory drilling
695000000 * * * * * Section 695 - MATERIAL SOURCE DEVELOPMENT AND RECLAMATION (ADDED

SECTION)
695011000 LPSM Material source development and reclamation
695021000 Cubic Yard Material source development and reclamation
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